

Board of Park Commissioners Approval Form

Ronald G. Repka Park Playground Improvements

Project: 2025068

Project Approval Request

Scope of Work:

This project includes the removal of existing playground equipment and installation of new playground equipment and synthetic turf safety surfacing at Ronald G. Repka Park. The new playground utilizes the existing fire hydrant-shaped playground border. The new Playcraft playground equipment includes a custom fire truck-themed play structure, swirl slide, climbing, imaginative play, musical instruments, spinning equipment and multiple sensory panels.

A single quote was received through OMNIA cooperative purchasing on behalf of the Board of Park Commissioners on September 23, 2025, from Commercial Recreation Group.

Board Approval:

At this time, I would like to request approval for a contract with **Commercial Recreation Group** at a total cost of **\$249,471.07** with funding from the 2025 Supplemental Local Income Tax Funds.

The Fort Wayne Parks and Recreation and the Board of Park Commissioners, met to host their regularly scheduled monthly Board meeting on **November 6, 2025**, to approve the above-referenced project and contract, in the amount of **\$249,471.07**.

We, the Board of Park Commissioners, on the date stated, do ATTEST, sign the above-referenced and attached documents, and approve as presented.

Justin Shurley, President


Cory Miller, Vice-President

Richard Briley, Commissioner


Jenna Jauch, Commissioner

Steve McDaniel, Director/ Board Secretary

RG
COMMERCIAL
EQUIPMENT GROUP
A PARK







Commercial Recreation Group, LLC

15150 Herriman Blvd Suite A
Noblesville, IN 46060
+13177767830
www.CRGplay.com



Estimate

ADDRESS

Fort Wayne Parks Department
705 E. State Blvd.
Fort Wayne, IN 46805

SHIP TO

Repka Park
6050 Homestead Rd
Fort Wayne, IN 46814

ESTIMATE # 6244**DATE** 09/23/2025**EXPIRATION DATE** 10/23/2025**SALES REP**

NW

ACTIVITY	DESCRIPTION	QTY	RATE	AMOUNT
Product	Custom Fire Truck Structure	1	112,075.64	112,075.64T
Product	Panel Group 1	1	4,163.40	4,163.40T
Product	Panel Group 2	1	5,329.15	5,329.15T
Product	Lilypad Cymbals W/ Steel Post	1	4,840.85	4,840.85T
Product	Custom Fire Station #18 Sign	1	2,653.27	2,653.27T
Product	Non-Verbal Signage	1	1,788.72	1,788.72T
Product	6ft Bench with back	2	959.12	1,918.24T
Product	Yantzee W/ Steel Posts	1	7,149.74	7,149.74T
Product	Bucket Spinner	1	1,214.07	1,214.07T
Product	Spinner Seat	1	960.15	960.15T
Freight	Shipping and Handling	1	13,750.00	13,750.00T
Installation	Installation of above items Remomval of Current Equipment Excavation and Disposal of current surfacing material Installation of stone-sub base -Includes extended labor backed guarantee on all equipment based on manufacturer's product warranty. See Terms & Conditions for details.	1	74,536.96	74,536.96
Installation	Provide & Install 2079 sf of 55oz Perma Turf 1.25in Pile Height w/ Silica Turf: 2079 Sq ft w/ 50mm Brock Pad 6' - 8ft CFH Critical Fall Height Turn Down - 0 Sq ft Turf Stone for the Sub-base	1	52,360.56	52,360.56
Product	CRG Discount - OMNIA - 11.8%	1	-33,269.68	-33,269.68T

No orders will be placed without a signed quotation
and/or purchase order. A signed quotation and/or
purchase order is viewed as acceptance of quotation
and attached terms & conditions.

SUBTOTAL	249,471.07
TAX	0.00
TOTAL	\$249,471.07